COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Canton Road
Landscaping Project
Project No. D6050C
November 7, 2011

ADDENDUM NO. 2

Proposals Received Until November 10, 2011 — 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as
issued for this project. All bidders are subject to the provisions of this Addendum. Bidders shall

acknowledge receipt of this addendum.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for
Cobb Purchasing and Cobb DOT: http:/purchasing.cobbcountyga.gov/bid-list.htm and
http://dot.cobbcountyga.gov/bid-rfp.htm. Receipt of addenda must be acknowledged in the bid
document. It is the bidder's ultimate responsibility to ensure that they have all applicable
addenda prior to bid submittal and to utilize the latest bid schedule.

QUESTIONS/ANSWERS

Q. As for the Miami Crape Myrtle is it multi trunk or single and is there an option to use
mulch or pine straw?

It was specified as single trunk on the plant schedule. The contractor can use mulch

. s

Micl{@el 8. Cates, PE.
Pre-Construction Engineer

MSC/RJIG/jan
ce: Electronic copies:
John Flood, Cobb County Purchasing (w/hard copy)
Bob Galante, CCDOT Construction
Ted Harris, CCDOT Operations
Russell Cooke, CCWS
arry Terry, CCDOT Construction
( ,ﬁ}#be Alexander, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
Donna Camp, CCDOT Construction
Scott Jordan, CCDOT Construction
Lynn Lambert, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction
Eric Tatum, Atkins




